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% TEMPORARY SIGNAL HEADS FOR PROPOSED WEST APPROACH SHALL NOT STA. TO STA.
OPERATE DURING STAGES 1,2 & 3 AND SHALL BE COVERED. SIGNAL HEAD Fe.AUD ST, ILLWS] FED. AID PROJECT

WIRING SHALL BE LANDED TO PHASE 4 OF TEMPORARY TRAFFIC SIGNAL
CONTROLLER CABINET.

TEMPORARY SIGNAL HEADS SHALL NOT OPERATE DURING STAGES 1,2 & 3
AND SHALL BE COVERED. SIGNAL HEAD WIRING SHALL BE LANDED TO PHASE
1 OF TEMPORARY TRAFFIC SIGNAL CONTROLLER CABINET.
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TEMPORARY PHASE DESIGNATION DIAGRAM
(STAGES 1,2,3)

TEMPORARY TRAFFIC SIGNAL NOTES (STAGES 1,2,3)
1.) TEMPORARY SIGNAL SETUP ON THIS SHEET SHALL BE OPERATIONAL DURING STAGE 1,

2.) ANY NECESSARY RE-AIMING AND RE-PROGRAMMING OF THE VIDEO CAMERAS WILL BE
CONSIDERED PART OF THE PAY ITEM FOR TEMPORARY TRAFFIC SIGNAL INSTALLATION.
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CONTRACT NO. 72897

REVISIONS
NAME

ILLINOIS DEPARTMENT OF TRANSPORTATION

TEMPORARY TRAFFIC SIGNALS
(STAGE 3)
IL 57 & RADIO RD
ADAMS COUNTY
VERT.
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